

**AMENDMENT NO. 4 to
PROFESSIONAL SERVICES AGREEMENT
Executed November 13, 2015**

This Amendment is by and between:

City of West Allis (Owner)
7525 West Greenfield Avenue
West Allis, WI 53214

and

Donohue & Associates, Inc. (Donohue)
3311 Weeden Creek Road
Sheboygan, WI 53081

Who agree as to amend the original Professional Services Agreement (executed November 13, 2015), as follows:

PROJECT DESCRIPTION

The Owner wishes to develop Plans, Specifications and Estimate (PS&E) for the procurement and installation of a stand by natural gas generator to replace the existing diesel generator located in the garage of the Fire Administration Building.

SCOPE OF SERVICES

1. Prepare construction documents for the replacement of standby generator located in the Fire Administration Building. This includes:
 - a. Develop plans for the removal of the existing diesel generator and the installation of a natural gas generator, upsizing the natural gas meter, installation of ventilation equipment, installation of new exhaust piping and electrical connections.
 - b. Develop specifications for materials, equipment and services.
 - c. Develop a detailed cost estimate for the work to be performed.
 - d. Coordinating project requirements with Fire Administration Building staff.
2. Bidding Phase Services
 - a. Attend Pre-bid meeting
 - b. Respond to Contractor inquiries by addendum as required.
 - c. Review contractor bids and providing an award recommendation.
3. Construction Phase Services
 - a. Attend Pre-construction meeting.
 - b. Reviewing all project submittals for compliance with the project contract documents.
 - c. Review and respond to Contractor Requests for Information (RFI's) assuming three (3).
 - d. Conduct four site visits during construction (once a week during active construction, assuming four weeks), which include progress meeting and commissioning.

- e. Review of Contractor's final close out submittals.
4. Related Work by others will include:
- a. The City of West Allis will prepare "front end" (Division 00 and Division 01) contract documents of the Project manual (technical sections will be prepared by Donohue), will assemble the Project manual, will print the contract documents, and will advertise the project.

SCHEDULE

Reviewable Bidding Documents will be completed and submitted within six (6) weeks of Notice to Proceed.

COMPENSATION, BILLING AND PAYMENT

Compensation for Scope of Services, Paragraph B in the amount of \$25,201 is authorized by this amendment, resulting in a revised total contract amount of \$67,211.

All Standard Terms and Conditions of the original agreement apply to this amendment.

APPROVED FOR WEST ALLIS

By: _____

Printed Name: Michael Lewis

Title: Director of Public Works/City Engineer

Date: _____

APPROVED FOR DONOHUE

By: Edward S. Nevers

Printed Name: Edward S. Nevers

Title: Vice President

Date: MAY 17, 2012

City of West Allis
Fire Admin Generator Engineering and Construction Services
Fee Schedule
Donohue & Associates, Inc

Task	PM \$ 170	Electrical \$ 140	Mechanical \$ 185	Structural \$ 125	QC \$ 185	Admin \$ 70	Total Hours	Total Labor	Printing/ Travel	Total Cost
A. PREPARE CONSTRUCTION DOCUMENTS										
1. Developing Plans	8	12	8	6	4		38	\$ 6,010		\$ 6,010
2. Developing Specification		8	6	4			18	\$ 2,730		\$ 2,730
3. Developing Estimate		2	2	2			6	\$ 900		\$ 900
Subtotal - Project Development									\$ 50	\$ 9,640
B. BIDDING PHASE SERVICES										
1. Pre-bid Meeting		8					8	\$ 1,120	\$ 99	\$ 1,219
2. Respond to Contractor Inquiries		4					4	\$ 560		\$ 560
3. Provide Bidding Assistance	4	4					8	\$ 1,240		\$ 1,240
Subtotal - Bidding Phase Report										\$ 3,019
C. CONSTRUCTION PHASE SERVICES										
1. Pre-construction Meeting		8					8	\$ 1,120	\$ 99	\$ 3,450
2. Submittal Review		16	2	2			20	\$ 2,860		\$ 2,860
3. Respond to RFIs		4					4	\$ 560		\$ 560
4. Construction Inspection		32	4				36	\$ 5,220	\$ 453	\$ 5,673
Subtotal - Construction Phase Services										\$ 12,543
Total	12	98	22	14	4	-	150	\$ 22,320	\$ 700	\$ 25,201
Total Labor Dollars by Labor Class	\$ 2,040	\$ 13,720	\$ 4,070	\$ 1,750	\$ 740	\$ -				