September 12, 2013 AESOCIATES

Michael G. Lewis, Director of Public Works
City of West Allis

7525 West Greenfield Avenue

West Allis, WI 53214

Via email: miewis@westalliswi.gov

Re: Amendment #1 11241 West Lincoln Avenue Landfill WDNR Inspection Review Services
Dear Mr. Lewis:

We are providing this Amendment for services following the July 10, 2013 site inspection review
conducted by the Wisconsin Department of Natural Resources (WDNR) at the Lincoin Avenue
Landfill location. The WDNR typically conducts a site inspection approximately every five years
to review the overall site condition, groundwater and gas monitoring well conditions, and to
review any other site aspects that may require updating, reconditioning, or other similar
modifications. The site inspection was conducted by Bizhan Sheikholeslami and Gerald
DeMers. Mr. DeMers will be taking the site management activities over for Mr. Sheikholeslami
in the future. Mr. Sheikholeslami also stated that this particular site had not been inspected for
over ten years so additional maintenance items may be required. Neil Carney and Lynn
Scherbert of Ayres Associates, along with Joseph Burtch of the City were present during the
inspection. This proposal outlines the scope of services, schedule, and fee to conduct the
modifications requested by the WDNR and as cited within their inspection report {o maintain
compliance at the landfili.

Per Wisconsin Administrative Code (WAC) NR 506 and Wisconsin Department of Natural
Resources’ (WDNR) correspondence with the City of West Allis, dated August 2, 2013,
additional activities are warranted at the Lincoln Avenue Landfill site to maintain site compliance.
Muitiple items were noted and recorded by WDNR as non-compliance issues and must be
rectified. These items include:

» adding informational signage;

addressing the fill material and associated WDNR approval for site construction
activities;

repairing groundwater monitoring wells;

conducting a site inventory of wells;

labeling monitoring devices;

updating the methane gas data within the DNR GEMS system,;

and mowing the landfill surface at least once annually.

Information must be provided to the WDNR that these items have been or are being addressed
with 30 days of the notice. Conversations with Mr. DeMers on August 16, 2013 indicated that he
wishes to see the inventory conducted and corresponding documentation of that inventory within
the minimum 30 day period, along with a schedule of addressing the remaining compliance
issues.
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Of the non-compliance issues cited in the letter dated August 2, 2013, the following fall under
the City's jurisdiction and will not be addressed in this scope of services:

¢ 506.08(1){b) Entrance signage

e 506.085(2) no structures/development on the waste mass

» Landfill surface mowing and vegetation clearance from monitoring devices

One Riverwood Place & N17 W24222 Riverwood Drive e Suite 310 e Waukesha, WI 53188 ¢ 800.959.4489 « www.AyresAssociates.com




AMENDMENT TO AGREEMENT

Contract Amendment #1 dated September 11, 2013
The Agreement for Professional Services made as of January 8, 2013, between the City of
West Allis 7525 West Greenfield Avenue, West Allis, Wisconsin 53214 (OWNER) and Ayres
Associates Inc, N17 W24222 Riverwood Drive, #310, Waukesha, WI 53188 (CONSULTANT) is
hereby amended as set forth below.
Details of the Ayres Associates scope of services are presented as follows.

Task 1 - WDNR Reguested Site Inspection

On July 10, 2013 WDNR scheduled a landfill site inspection and requested the presence of the
City and their consultant. Ayres Associates met with WDNR on site, traversed the site and
discussed questions pertaining to the current conditions of all monitoring wells, addressed the
need for the City to address the fill material located on site and review other maintenance
requirements associated with long-term management of a closed landfill.

Task 2 — 507.04(3), 507.04({4), 507.13 Inventory of All Monitoring Devices

Although WDNR/Ayres/City conducted a general site inspection on July 10, 2013, not all wells
were seen or inspected by WDNR at that time. As a precursor to completing all the assigned
activities, WDNR has requested that a site inventory of wells be conducted at a minimum within
the 30-day compliance period. This inventory includes: review of WDNR files documenting site
closure activities, confirmation of historic and abandoned well locations, identifying each
groundwater and methane gas well or vent system on the landfill or surrounding the landfil,
recording its physical condition, documenting if repairs, abandonment or other actions are
required to meet current Chapter NR 500 requirements and submitting a report of those items to
the WDNR on or before September 2, 2013. In addition, a map of the existing wells inventoried
and a summary and tentative schedule of addressing the other items noted in the “Notice of
Noncompliance” (NON) should be included in the inventory report to the Department.

Ayres Associates conducted a site inventory assessment on August 27, 2013. Additionally the
assessment and NON summary documentation was prepared and submitted to the WDNR and
to the City on Monday September 9, 2013.

Task 3 — 507.13 Repair/Replace/Abandon Monitoring Devices

Upon completion of the Inventory, all wells needing repair, replacement and/or abandonment
will be documented. Currently it is known that one groundwater wells (MW #8) is situated within
the asphalt lot and settling has occurred leaving the well and cap and seal damaged. Following
the completion of the Site Assessment Inventory the following services will be provided to the
City.

A) Well MW #8 requires flush mount replacement and redevelopment. Ayres Associates
will hire a subcontractor to cut the asphalt and remove and replace the flush mount and then
we will redevelop the well for future sampling activities.

B) Additional repairs/general maintenance of the remaining wells is required and this
includes replacement of locks on eleven wells, replacement of gas caps on one well, and
replacement of the slip cap on one groundwater well. in addition, all groundwater well and
gas probes reguire external labeling which will be completed under this task.



Task 4 — Review Existing DNR GEMS database and update

This task includes electronic submittal (CD-ROM) and a letter of the environmental monitoring
results to the Owner (hardcopy only) and WDNR Bureau of Waste Management for inclusion
into the Groundwater and Environmental Monitoring System (GEMS) database. This letter will
also have associated figures of the site, tables of the data and the laboratory analytical reports.

Ayres Associates has provided WDNR reports for all recorded data in the preceding years in
which we were under contract with the City. It is our understanding that several reports were
not entered into the database system or did not download properly from the disks that were
forwarded and that data is identified as "missing” within the database.

This task consists of Ayres Associates obtaining and reviewing the current WDNR GEMS
database for the respective items which are missing, sending this data to the laboratory for
conversion into the GEMS format and then providing WDNR an additional copy of those data
disks which are not currently recorded within their GEMS database.

Because data stored on electronic media can deteriorate undetected or be modified without
Ayres Associates knowledge, we will not be responsible for maintaining copies of the submitted
electronic files after submittal and shall not be held liable for completeness or accuracy of the
electronic data thereafter. Only the submitied hard copy documents of any deliverables produced
will be considered the instrument of service hereunder. [f there is a discrepancy between the
electronic files and the hard copies, the hard copies will govern.

Schedule

Ayres Associates has completed the site inventory walkover with WDNR and the Site Inventory
Assessment (Task 1) within the 30 days of the receipt of the non-compliance notification from
the WDNR. The remaining scope of services (Tasks 2, 3, and 4) will be completed with 60 days
of the receipt of this fully executed amendment which shall serve as the notice to proceed on the
proposed services.

Compensation and Payments

The estimated total compensation under the original contract was $10,100. The estimated total
compensation for this amendment is $5,400. The total compensation for services, including this
addendum (Addendum #1) is $15,500. CONSULTANT shall not exceed an amount of $15,500

unless approved in writing by OWNER. A detailed breakout of these fees is included below.

Description Cost

Task 1 - Site inspection $1,050

Task 2 — Site Inventory, Documentation and Reporting $2,400

Task 3 - Repair/Replacement/Abandonment of Monitoring Devices (includes

subcontractor costs for MW #8) $1,550

Task 4 — Review Existing DNR GEMS database and update $400
Total $5,400



This fee includes Ayres Associates’ labor and reimbursable expenses, including gas well
construction materials, subcontractor costs, laboratory costs, rentals, travel, and other direct
expenses. Additional meetings, report copies, or conducting additional investigative activities or
tasks not listed herein will constitute a change of condition and require additional fees. Before
proceeding with additional services, we will prepare an estimate of scope and fee for your
approval.

Additional Services

If authorized in writing by OWNER, CONSULTANT shall furnish or obtain from others Additional
Services as provided below. These services are not included as part of Basic Services and wilt
be paid for by OWNER.

» Additional Soil or Groundwater sampling and analysis

» Construction Oversight and Reporting

+ Additional permitting

+ Soccer field design on school district property

¢ Certified Survey Map and/or ALTA survey of the landfill property

Owner's Responsibilities

OWNER shall do the following in a timely manner so as not to delay the services of
CONSULTANT.

* Designate a person to act as OWNER's representative.

» Provide all criteria and full information as to OWNER’s reguirements.

s Furnish to CONSULTANT all available pertinent information including, but not limited to,
Environmental reports, boundary easement, right-of-way, and utility surveys.

Other

All other provisions of the original Agreement for Professional Services dated January 8, 2013
shall be recognized.

In Witness Whereof, the parties hereto have made and executed this Amendment to Agreement
as of the day and year first written above.

City of West Allis Ayres Associates Inc
OWNER CONSULTANT

Pz o Al

(Signature)

{Typed Name) Lynn L. Scherbert, PE

(Title) Supervisor — Environmental
Services
{Date) September 12, 2013

Enclosure



