

**ATTACHMENT A  
SCOPE OF SERVICES**

**Project Background**

The City of West Allis joined the Menomonee River Watershed Permit Group on November 30, 2012. Under that permit, the city is required to undertake certain activities related to city-wide stormwater pollution reduction practices. The City recently received two green solutions grants from Milwaukee Metropolitan Sewerage District (MMSD) for the installation of green infrastructure in conjunction with two parking lot reconstruction projects located in downtown West Allis. Both lots are located just south of Greenfield Avenue in Downtown West Allis; the first parking lot is located between 71<sup>st</sup> and 72<sup>nd</sup> Streets and is approximately 13,150 s.f. and the second parking lots is located adjacent to 74<sup>th</sup> Street and is approximately 10,000 s.f.

AECOM has completed the design of the permeable pavement per original scope dated January 12, 2021. The following tasks will be completed in addition to prior scope of work.

Services:

AECOM will provide updated Bid Set to reflect Change Order 01. The plans were updated to accommodate the existing WE Energies pole location on the 74<sup>th</sup> Street Lot.

AECOM will provide engineering design services during the duration of construction for the two City parking lots. More specifically, the Parking Lots located south of Greenfield Ave. and between 71<sup>st</sup> and 72<sup>nd</sup> Streets and the Parking Lots between 73<sup>rd</sup> and 74<sup>th</sup> Streets just south of Greenfield Ave (up to 40 hrs).

**Assumptions / Conditions**

No changes to original scope of work.

Schedule:

The project schedule will be dependent on contract award and discussions with City Staff. However, a tentative schedule for the project is provide below. AECOM and CLIENT both acknowledge this schedule may be impacted and delayed by travel restrictions and/or other attempts to protect workers and limit the transmission of the COVID-19 virus. For the avoidance of doubt, a COVID-19 outbreak shall be considered a force majeure event under Article 12.01 of the General Conditions.

Deliverables:

1 – Revised Plan Set and Drawings