### CITY OF WEST ALLIS DEPARTMENT OF DEVELOPMENT COMMERCIAL FACADE IMPROVEMENT PROJECT Tax Increment Number 14 Funds

### **CONTRACT - Part 1**

CONTRACT NO.
DATE OF AWARD
Distribution: Original 1 - Clerk Original 2 - Owner Copy - Department of Development
PROPERTY DESCRIPTION: 6800 W. Becher St. TAX KEY NUMBER: 476-0105-000
IMPROVEMENTS (General): See attached Exhibit A- "General Contract Proposal" & Exhibit B - "Architectural" Plans"
TIME OF PERFORMANCE: Completed by July 16, 2020
TOTAL AMOUNT OF CONTRACT: Grant project cost, not to exceed \$40,000.00
THIS AGREEMENT, entered into by and between Lutz Land Management, LLC (hereinafter referred to as the "OWNER"),

Performance and schedules will be approved by John F. Stibal, Director, Department of Development (or his designee) of the City of West Allis, Department of Development.

and the City of West Allis, a municipal corporation of the State of Wisconsin (hereinafter referred to as the "CITY").

Work may commence in accordance with approved performance and work schedules.

### WITNESSETH THAT:

WHEREAS, the OWNER represents itself as being capable and qualified to undertake and have installed those certain facade improvements, as hereinafter set forth, as are required in accomplishing fulfillment of the obligations under the terms and conditions of this Contract.

NOW, THEREFORE, the parties hereto do mutually agree as follows:

- I. FACADE IMPROVEMENTS AND REQUIREMENTS. The OWNER hereby agrees to make the facade improvements as hereinafter set forth, all in accordance with the terms and conditions of this Contract. OWNER agrees time is of the essence and will meet all deadlines; any schedules as herein set forth, and is required to:
  - A. Do, perform, and carry out in a satisfactory, timely, and proper manner, the facade improvements delineated in this Contract.
  - B. Comply with requirements listed with respect to reporting on progress of the services, additional approvals required, and other matters relating to the facade improvements.
  - C. Comply with time schedules and payment terms.
  - D. Make no changes to the building facade without Department of Development approval for a period of five (5) years from and after completion of the facade improvements, except for maintenance and changes to sign fascia for new tenants.
- II. SCOPE OF SERVICES. The OWNER shall in a satisfactory, timely and proper manner, undertake and complete the following project(s) as set forth in the attached Exhibit(s). Any Budget Amendment or

Activity Report Amendment to be considered by the CITY from the OWNER must be submitted no later than ninety (90) days prior to the expiration of this Contract.

- III. AVAILABILITY OF FUNDS.
  - A. This contract award is 100% funded with tax increment financing funds designated for rehabilitation or economic development improvements.
  - B. In the event of such modification or reduction, the parties shall agree upon the portions of the contract to be reduced or modified.
- IV. NOTICES. Any and all notices shall be in writing and deemed served upon depositing same with the United States Postal Services as "Certified Mail, Return Receipt Requested,"

addressed to the OWNER at:

Lutz Land Management, LLC P.O. Box 270592 Milwaukee, WI 53227

and to the CITY at:

John F. Stibal, Director Department of Development City of West Allis 7525 West Greenfield Avenue West Allis, Wisconsin 53214

All other correspondence shall be addressed as above, but may be sent "Regular Mail" and deemed delivered upon receipt by the addressee.

- V. TIME OF PERFORMANCE. The facade improvements to be made under the terms and conditions of this Contract shall be in force and shall commence from approval of performance and work schedules by the Director of Development, and shall be undertaken and completed in such sequence as to assure its expeditious completion in the light of the purposes of this Contract, but in any event all of the services required hereunder shall be completed as indicated on Page 1 under "Time of Performance", which is the termination date of this Contract. In addition to all other remedies incurring to the CITY should the Contract not be completed by the date specified in accordance with all of its terms, requirements and conditions therein set forth, the OWNER shall continue to be obligated thereafter to fulfill OWNER's responsibility to amend, modify, change, correct or expand thereon until the Contract is fully completed.
- VI. CONDITIONS OF PERFORMANCE AND COMPENSATION.
  - A. Performance. The OWNER agrees that the performance of work, services and the results therefore, pursuant to the terms, conditions and agreements of this Contract, shall conform to such recognized high professional standards as are prevalent in this field of endeavor and like services.
  - B. Place of Performance. The OWNER shall make the facade improvements to the following property:

6800 W. Becher St.					
West Allis, WI	53219				

C. Compensation. The CITY agrees to reimburse the OWNER, subject to satisfactory completion and acceptance of the facade improvements by the Department of Development and the other contingencies herein, and the OWNER agrees to accept for the satisfactory completion of the facade improvements under this Contract an amount not to exceed the maximum as indicated on Page 1 under "Total Amount of Contract", inclusive of all expenses, it being expressly understood and agreed that in no event will the total compensation to be paid hereunder exceed said maximum sum for all of the required improvements. OWNER shall submit such invoices, statements, checks and other evidence of payment, as the Department may require, verifying the amount of

reimbursement due under this Contract.

- D. Taxes, Social Security, and Government Reporting. Personal income tax payments, social security contributions, insurance and all other governmental reporting and contributions required as a consequence of the OWNER receiving payment under this Contract shall be the sole responsibility of the OWNER.
- E. The contract also incorporates all provisions of Exhibit A including Provisions and General Wage Decision.

Approved as to form this 21/2 day of \_\_\_\_\_\_\_, 2019.

Kail Decker, City Attorney

(Signatures on the following page)

### **CITY OF WEST ALLIS**

### **LUTZ LAND MANAGEMENT, LLC**

By: John F. Stibal, Director of Development

By: Mark Lutz, Owner

Date: 7/24/19

Date: \_\_\_\_\_7/25/19\_\_\_\_\_

Countersigned:

Ву:

Flagy SCOW

Finance Director/Comptroller/City Treasurer

### <u>Attached</u>

### Exhibit A

"General Contract Proposal"

Total 2

Mowery Boys Const.LLC 39711 60th.St. Burlington, WI 53105 Phone:(262)492-0196 Email:moweryboysllc@gmail.com stating work



### INVOICE

Customer Address Mark Lutz 2079 South. 69th St West Allis, WI 53219 (262) 617-3276 mlutz12368@gmail.com

Invoice #:

229

Date:

Jul 5, 2019

Terms:

Due Upon Receipt

Description			Total
Station 6			
55 hr			\$2,120.00
	$\wedge$	Total	\$2,120.00
	/\	Amount Paid	\$0.00
		Amount Due	\$2,120.00



3352 S. Clement Ave., Milwaukee, WI 53207 Office (414) 481-9600 Fax (414) 481-2770 www.thebrickyardwi.com

### Invoice

	<u> </u>
Date	5/20/2019
Invoice#	40510
Terms	COD
Due Date	5/20/2019

### Bill To

Mark(quoted to Matt) WIII be next door at West Allis Cheese & Sausage 262-617-3276



Sh	ip To
6800	W Beecher St
West	Allis, WI

S.O.No., P.O. Number	Rep	Project .
	H	

Ship Date	Ship Via
5/21/2019	The Brickyard

	Quan	tity.		ltem (	Code			Description	1			and the same	
	V2,	000	Milwaul	cee Crea	ıms	Us	ed Milwaukee Cı	reams 535/P SORR		ETIIDNE OD	Price E		Amount
		l				EX	CHANGES ON	USED MATERIAI	L 1,140 K	ETOKNO OK		1.00	2,000.00T
						3 p	oallets @ 535 pcs oallet @ 395 pcs	ea &					
	1 6	42	Spec Min	x Premi	х Туре N	Sp	ec Mix Tyne N P	remix 80# 42/P SO	או עממו				
						LEV	CHANGES ON	BAGGED GOODS	1CIC 1 , 17(	J KETUKNS OK		7.01	294.42T
		1	Quikrete	Pallet T	Janonit:	1 p	allet @ 42 bags						
			Quinaoto	I and L	reposit	RE	ikrete Pallet Dep FUND	osit - PLEASE RET	TAIN RE	CEIPT FOR		15.00	15.00
	1	500	Wall Ties	s 22 Gaı	uge			250/Box /2 boxes (	(500) ner	etran			
		,	Freight 2	7ana 1		- 1		(	(ooo) por	знар		0.11	55.00T
		1	Moffitt U	Lone i Inloadin	g Charge		ight Zone 1 ffitt Unloading C	hance			1	20.00	120.00T
					2Br	1110	mit omoading C	narge				75.00	75.00T
						*Ca	ll Mark when on	the way to deliver	262-617-	3276			-
•		j	-										
			***	AVS:	5 8 8 2 건	·				Parameter			
70		A SOUNT	WAS I ERCARD	AVS:	71D: 001 DID: 0001 Batch #:			•		,		1	***************************************
E		Ċ	# XQ	CODE	# 5 Z		= & .	12	11	1//			
PLEASE COME AGAIN	A A	=	77 0		701:000		THE BRICK 3352 S CLE MILWAUKEE, (414)48						
SE COME A	APPROVED			49647P	07	(f)	ALK ALK (4)4)	<i>)</i> .	115	"			
¥ 5				477		s al	多用品名	5	ME				
AG,	U	N			REF#:	M	BRICKYARD S CLEMENT AUKEE, NI 5 (414)481-9600	-		-			
E		\$2,701.91	War	14:48:42 V-CODE: M	#		RD INC IT AVE 53207	Millional responsibility on management the first conservations of the co	1	Subtotal			00 770
		1.0	Manual Cp **/**	£ 8	000		ବଳ୍ଲ ର	And the second second	-	Sales Tax (5.6	0/4.)		\$2,559.42
		<del>-7</del> ∞	‡̂ &	18:42 N	00000012					Total	70)	-	\$142.49
	سمعة الأدام								-	Payments/Cred	lite	***	\$2,701.91
",	an terurnen co	ocke mult	the right not to be charged a S	COF OD (					Γ.	Balance Du		· · · · · · · · · · · · · · · · · · ·	-\$2,701.91
9	⊃rders will be l O days, withou	neld in or I commu	or yard for a ma nication to the	aximum of 90 Brickyard, wil	days after notificati	on the orde	r is ready for pick-up. Any or	rders that have not been picked	up after	Parance Du	e l		\$0.00

the Brickyard, will be returned to inventory and no refund will be issued.

### TO ENSURE PROPER CREDIT, PLEASE DETACH BÖTTOM PORTION AND RETURN WITH YOUR PAYMENT. Mark(quoted to Matt)

Will be next door at West Allis Cheese & Sausage 262-617-3276

Notes:

Payments should be mailed and made payable to:



Milwaukee, WI 53207

Balance Due	\$0.00

Due Date

5/20/2019

Invoice#

40510

Amount Enclosed



### 3352 S. Clement Ave., Milwaukee, WI 53207 Office (414) 481-9600 Fax (414) 481-2770 www.thebrickyardwi.com

### Sales Receipt

BII To
--------

Date 5/21/2019 Receipt# 27750

Mark Lutz 262-617-3276

PAID MAY 2-1 2019

Ship To

P.0.	Rep	Project	
	H		

Ship Date Ship Via 5/21/2019

Item Code				721/2019	Customer Pickup
Spec Mix Premix Type N	Spec Mix Type N Premix 80# 42/P SORRY, NO R	Qua	antity	Price Each	Amount
	EXCHANGES ON BAGGED GOODS	ETURNS OR	10	7.01	70.10T
	** ADD TO DELIVERY ORDER #40510 **				
	222, 10310				
		THE PLANTAGE OF THE PLANTAGE O			
	OTAPAR (A.				
	STARTED Solve				
	COMPLETED Steve		***************************************	***************************************	There is the subsequence of the
	STALL SMED				
	The second secon				
				The state of the s	
			***************************************		**************************************

Returns/Refunds/Returned Checks:

Returns/Refunds/Returned Checks:

'You have 30 calendar days to return an item(s) from the date of purchase.

'All returned item(s) MUST be unused and in saleable condition.

'All returned item(s) MUST be accompanied with the original receipt of purchase.

'All item(s) are subject to a 20% restocking fee that will be deducted from your refund.

'Sorry, NO returns or exchanges on special orders, bagged goods, and used/discontinued materials.

'The Brickyard reserves the right not to accept a return.

'All returned checks will be charged a \$35.00 returned-check fee.

'Orders will be held in our yard for a maximum of 90 days after notification the order is ready for pick-up. Any orders that have not been picked up after 90 days, without communication to the Brickyard, will be returned to inventory and no refund will be issued.

_	Y	
	Subtotal	\$70.10
-	Sales Tax (5.6%)	\$3.93
	Total	\$74.03

Payment Method	MasterCard
The state of the s	
Check#	

COLLEGIAN

Inside

Invoice # 6 6 2 - 0 19 Lou Chudy 262-844-4732 Mike Povlich 262-506-8590 2304 N. Grandview Blvd. Waukesha, WI 53188

	$\subseteq$	, ,	$\subseteq$	إلا	U	4	4	OFAS	$_{\rm LLC}$
141.		_							

	O		colorfulconcretesolutions	s.com	•	
Customer's N	Jame: _ /Mark	1.15		Doto	6 20	. 10
Address:	<u> 6800</u> Beck					
	st Allis		State:	rnone: . rnone: .	21 But 1 B	1 1 1 3 3 7 60
Surface Repair  Cracks  Leveling/fill  Chaffing/Scars  Stencil/Logo  Borders  Drycrete Moisture Barrier  Mobilization  Power  Power not available Generator:						
			46	·	upicuon.	J-485 1.7 1
Cestamor	t de	the state of the s	· S.			
The second secon	4.44	Mark Sec.	No.		. , '	
1 12 12 Car	,	Same of the same o	the first control of the second section of the second section of the second section of the second section sect	······································		
		,	012			
I by the	AAAAAA IR IX	Zh Park Al-Fa			* .	
(CO) Short	1210 WH An	or the second	the state of the s	, i		
				!		
		•			in the second	
. ~		•		i ·		•
1300	1 199					
1 11. 50	A Charach					
· · ·		a participate a	17768 66	据3·明()。	Coas	
	•					
		(				•
					G 6	
		1/16 1/4 Hybr	id Color:		Sq.ft.	Price
<u> </u>		Powder:	20101.			
	<del></del>	Build:	N	fil.		<u> </u>
(Polishing)	10 10 2 10 E	and Olive	17.	711.		2 <sup>24</sup> No
	Dye Color:	Densify:	Sealer:		· · · · ·	5 20 3
Surface Repair				near ft		<del></del>
C. Hr		· C	haffing/Scars	iicai II.		
Stencil/Logo			Prycrete Moisture Bar	rior		100
		i had bet	Mex the cease		····	
		Generator:	· · · · · · · · · · · · · · · · · · ·			
COLORFUL CONCRE	TE SOLUTIONS LLC (CC	S) Terms and conditions:	The owner or owner ?	Total		
liabilities, costs and exper	ises whotever original C	its members or workers fro	m any and all claims.		+ #	5720
indemnification and hold	harmless shall not outseld to	ne preparation and applicat	ion of materials. This			<u> </u>
or their employees or ager	nts. A dumpster must be prov	ided or CCS will bag garba	ge from the job but it is the			<del>   </del>
CCS is given nermission t	oner to have the garbage remove	ved from the site.	o and mo job, out it is the	1 aid iii	1UII#	
must be allowed to cure: E	o photograph and advertise su spoxy: coatings must not be w	rface(s) in its surrounding.	CCS will not reveal the cust	omers identit	y without ner	niccion Curfo
					om completion	n. Polyaspartic
1 and acceptanted with full	due upon completion, unless t	he following arrangement i	s agreed upon by both parties	as follows:	30 days from b	oid. One third du
allu all guarantees/warranti	ec Droducts and 1	- Paymont of total	myorced amount in full mor	1 completion	or terms as no	oted, voids any
additional material and lab	or, that amount will be added of materials, delays due to to					ditions require
that projected start and fini	of materials, delays due to to	ol repair, weather, nor slips	periness or liabilities due to a	n applied	ry delay due to	unsuitable

the work indicated above and that this quote may not entitle me to a deposit refund if I choose to cancel the work listed above. The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. (Continued on back side) Acceptance of Proposal: Customer Signature Representative: \_\_

conditions or unavailability of materials, delays due to tool repair, weather, nor slipperiness or liabilities due to an applied product. I do hereby understand that projected start and finish dates may change due to weather or complications. By hereby signing I understand that I am liable for all charges to complete

Architec



Office: 262.786.6776 Fox: 262.786.7036

February 11, 2019

West Allis Cheese & Sausage

Mark Lutz 6832 W. Becher Street West Allis, WI 53214

Re: Design Services for:

Facade remodel & patio/pergola design

-THE FILLING STATION

6800 Becher St.

Patera, Project Number #19-132

We are pleased to submit our Professional Services Agreement for this project. This letter will serve as our Agreement to provide Architectural and Engineering services for an office remodel to the existing building. Our Professional services will include:

1.) Design Development Drawings:

Field measure existing buildings to create existing floor plans and exterior elevations

Proposed floor plans and exterior elevations for the facade upgrade.

Proposed color rendering of the new facade upgrade -new materials, windows, & new pergola and fire pit.

Survey to be provided by others, if required.

Accessibility analysis and final Code compliance review.

2.) Construction Drawings:

Fully detailed plans & details as required

1. All proposed floor plans.

2. Sections / Details as required

3. Schedules and specifications as required on plan.

• Architect / Engineer supervision and seals as required for governmental approvals

Includes meetings as required at the office of Patera.

· Assistance in plan approval / building permit applications. All submittals and associated fees to be paid by owner.

3.) Structural Engineering:

Sections / Details as required

Stamped Structural Engineering report

Fees for services listed above ----- \$3,300.00



2601 S. Sunny Slope Rd. • New Berlin, WI 53151 Office: 262.786.6776 Fox: 262.786,7036

Quoted Professional Fees are effective for thirty days (30) from the date of this Agreement. If your executed copy of this Agreement is not received by us within thirty days (30) of the date hereof, it shall be subject to review and adjustment thereafter (or this Agreement shall be deemed withdrawn). This Proposal is based upon currently applicable Building Codes and Requirements as of the date of this agreement, revisions required by any pending or future Code Modifications are beyond this defined Scope of Work. All owner requested changes to owner approved plans will be billed per item #3 of the attached General Conditions. Prior written approval will be obtained before any additional billable fees incur. Please sign and return a copy of this design agreement along with a project initiation fee of \$1,000. Terms call for monthly invoicing with payments due within fifteen (15) days upon date of invoice. Our standard General Terms and Conditions relating to this Professional Services Agreement are attached and made part of this agreement.

We look forward to working with you on this project. If you have any questions or comments, please feel free to call.

Sincerely, PATERA, LLC

Owen Lavin

Project Manager/Partner

Accepted by:

name

Dato

THANK YOU.

Quality Glass 6970 N Green Bay Ave Glendale, WI 53209 (414) 520-6147 qualityglass71@gmail.com

Mark Lutz 6800 W Becher St West Allis, Wi

Mark Lutz 6800 W Becher St West Allis, Wi

DATE 06/24/2019 PLEASE PAY **\$0.00** 

ACTIVITY	QTY	RATE	AMOUNA
AL DR Aluminum Door 36" x 84" Tubelite Dark Bronze Door and Frame	1	2,330.00	2,330.00
Service 6800 W Becher St West Allis WI	1	0.00	0.00
	TOTAL AMOUNT	RECEIVED	2,330.00 2,330.00
	TOTAL DU	JE	\$0.00

Pota Physios Service Work Order Mutz 12368 @ 6 Mail.

P & P Services, LLC	DATE: 7-8-19	P.O.#: Lutz-Gar
5447 S. 30th St.	DATE OF SERVICE:	DISPATCH TIME:
Greenfield, WI 53221	5-7-14	
	TECHNICIAN: Pete	DEPARTURE TIME:
CUSTOMER NAME;	SERVICE WANTED: 0 5	1 "   "
Mark Lutz	SERVICE WANTED: A SO	dition
CUSTOMER ADDRESS: Becher ST.	JOB ADDRESS:	Vis. Wisconsin
PHONE#:	PERMISSION TO PROCEED	WITH WORK BY:
PHONE#: (26Z) 617-3276		nart-
MATERIAL	V	WORK OONED TEE
		WORK COMPLETED
PUC Pipe, Tittung S Glue + Cleaner	Demo existin	g-4" Cast Iron.
Pex Tubing, Fittings	S.2001 11 2	
and Crimp Ritigs	Total Mein	Weste, Vent, and Water
	DiDina to S	erve 2-ADA bothrooms
Coppertubing and fitting	11-mod Sink	1-hand Sink, 1-Sink,
Flux, Solder, Gas	1-4 Compour	EMENT SINK, 1- Ice make
DR Value at 12 17 1	1- ice bin,	2 Floor durains, 1- receptor
RP Value , Check Value	for beer top	2 Floor drains, 1- receptor
3/4+1/2" Ball Values	Pocusadali	a. a to harden
- A Court yallo	APP Price	y pump to hourd Sigles
Mop Sink+ FauceT	Water head	MA 40 GOLLON CICCHING.
Gas Pipe and fittings	New Gas line	to Serve Furnace,
	and 2 Fi	ire.places
Hammer Ovill, Saw Zall	47 01 11 10 0	i) I (u f)
Gringer and Wheels	L'nstall RP	Back-flow Preventer
Anchors, Hanger, and	toserve, E	spresso Machine
SUPPORTS	Submit Test	Reports and
	Register	D I N
	with	Tate of Wisconsin
		The state of the s
Truck & Travel:		and and
Material: OCO (CO)	Date, Hours, Techs.:	VALUES)
3700,00 s 4060.	· 00 s	Total: Ca./
DAIDININ	I hereby certify that the at	\$ 80 60, co
his chockes	been done to my satisfact	ion:
Dy Cher	→   ·	Signature_

### Wisconsin Utility Exposure, Inc.

(Next) Mydro-Vac Excavation

Invoice

Porto (footings)

DATE | INVOICE#

6/10/2019

39682


BILL TO:

Lutz Land Management, LLC. Mark Lutz -PO Box 270592 Milwaukee, WI 53227

		P.O. NUMBER	TERMS		PROJECT
		,	Net 30		· · · · · · · · · · · · · · · · · · ·
QUANTITY	DESCRIPTION		RATE	_ <u></u>	AMOUNT
3	June 7, 2019			250.00	750.00
	Job Location: 6832 W. Beecher Street West Allis  Furnished labor, materials and equipment hydro-vac out post hole bases as needed.	nt to			·
1	Dump Charge	·• ,	1	00.00	100.00
	Paid in full white white when the same with	2777 Kym!			
nk you, we a	ppreciate your business!!!		TOTAL		\$850.00

July 11, 2019

Rehal Carpentry & Remodeling 13015 West Kent Avenue Brookfield, WI 53005 (414) 736-2955



Proposal submitted to: Mark Lutz 262-617-3276

Work to be performed at: The Filling Station 6800 W. Becher Street West Allis, WI

Rehal Carpentry and Remodeling hereby submit specifications and estimate for the pergola project. Below is a full labor break down:

Build and install Pergola w/privacy fence on westside.

Pergola shall be constructed out of rough sawn cedar: 8x8 post, 6x10 header, 2.5x8 rafters and 2x4 sleepers.

Following build Plan on blueprints provided.

All Fasteners shall be stainless steel.

Clean and disposal all job related debris in job site dumpster

Please see below for items not provided by RCR

We hereby propose to furnish labor and material—complete in accordance with the above specifications, for the sum of \$32,500.00 dollars

With payments to be made as follows:

\$ 16,250.00 down

\$ 16,250.00 due upon completion of job

All material is guaranteed to be as specified, and completed in substantial workmanlike manner according to standard practices. All work is to be performed according to all current industry codes and standards or better. Any alterations or deviation from above specifications and provided prints involving extra costs will be executed only upon customer authorization and will become an extra charge over and above the estimate.

If there are any questions please contact me at (414) 736-2955.

Respectfully submitted,

Balpreet S. Rehal Rehal Carpentry & Remodeling



West Allis Cheese & Sausage

6832 W. Becher St

West Allis, Wisconsin 53219

Ratio (used)

Quote #168890

From Bluemel's Garden & Landscape

Center

(414) 282-4220 www.bluemels.com 4930 W Loomis Road Greenfield Wisconsin 53220

Client Phone (262) 617-3276

Bill To 6832 W. Becher St

West Allis, Wisconsin 53219

Job Title Hardscape-Patio

Sales Person Nate

	Sales Person Nate	
SERVICE / PRODUCT	DESCRIPTION	
Removals	The existing asphalt will be saw cut from the east side of the building to the road and from the west side of the building to the road. The asphalt between this area will be removed and hauled off site for disposal.	Т <b>©</b> ПА \$2,500.0
Patio Installation	The existing gravel base that was underneath the asphalt will be compacted and prepped for the installation of a new patio.	\$21,925.0
	The new patio will be made using Unilock Westport pavers in the Saddle color with a Brussels block border in the Sandstone color. The walkway from the front door to the side door will be made using the same Westport pavers in the Granite color. Polymeric sand will be swept into the joints for proper stability.	
	Unilock Mattoni pavers in the Sable blend color will be installed for the walkway to the side door.	
Fire Table	A fire table that is approximately 10' long and approximately 4' wide on outside dimensions. The inside will have (2) 3' long gas fire trays installed side by side with an ignition system. Volcanic rock will be installed to fill in the table area around the fire burners.	\$7,500.00
	The table will be made using Unilock Brussels Block in the Sandstone color with a ledgestone coping top and will be approximately 2.5' tall.	
71 Con ( 732 y 75)	**Owner to have a certified plumber run a 1.5" gas line to the designated area prior to our start date.**	
Planting Beds	The planting bed areas as shown in the blueprints will have topsoil and mulch installed with a border of 4-8" boulders. This will allow water to pass through from the patio into the planting bed area.	\$2,150.00
to the second	Install (21) perennials to each of the two planting beds.	

版(0,000)

1 of 3 pages



West Allis Cheese & Sausage

6832 W. Becher St West Allis, Wisconsin 53219 Quote #168890

From Bluemel's Garden & Landscape

Center

(414) 282-4220 www.bluemels.com 4930 W Loomis Road Greenfield Wisconsin 53220

Client Phone (262) 617-3276

Bill To 6832 W. Becher St

West Allis, Wisconsin 53219

Job Title Hardscape-Patio

Sales Person Nate

SERVICE/PRODUCT

### DESCRIPTION

TOTAL

\$0.00

Landscape Contract Terms

All proposed contracts and pricing expire 30 days from contract issue date. After this time Bluemel's reserves the right to revise all pricing and work specifications before contract acceptance.

Bluemel's will have this property marked by Digger's Hotline if necessary, but the customer is responsible for making the job salesperson aware of and flagging any private lines (ex: private electrical, sprinkler system, low-voltage lighting, hot tub line, drain tile or buried downspouts, etc.). Bluemel's will not assume responsibility for any damage caused to these items if they are not marked before the job is started or if the markings are inaccurate.

Any permits required by the permitting agency governing the jobsite location in association with the contracted work are the responsibility of the customer unless otherwise noted.

Unless otherwise indicated on the proposal document(s), similar sizes, colors, or species of nursery stock may be used if the specified plant is not available from our suppliers at the time of job materials purchase.

Maintenance and watering of any grass seed and/or sod is the responsibility of the customer. Bluemel's does not warranty or guarantee establishment of seed or sod. Seed will almost never fully germinate on the first attempt and usually requires several over-seedings performed by the customer to create a full lawn.

An invoice for the remaining balance will be sent to you after job completion. Payment in full is due within 15 day of invoice issue date.


This is a contract on the goods and services named, subject to the conditions noted above. Any handwritten, verbal, or otherwise requested changes to the scope, area, or quantity of work may result in your work being postponed and/or additional charges at the time of invoicing.

By signing your contract you authorize Bluemel's to complete the proposed work as specified on the contract, acknowledge that you are in receipt of a copy of said contract, and agree that the above price, terms, specifications, and conditions are satisfactory and accepted.

Any past due balances will be assessed finance charges at an annual percentage rate of 18%. There will be a return check fee of \$36.00 assessed for every check that is returned.

A deposit of \$8,518.75 will be required upon contract acceptance.

West Allis Cheese and Sausage - Pavers and Fire Pit Oak Creek, WI





### **ESTIMATED SCHEDULE OF VALUES**

Friday, May 10, 2019

ITEM	CONTRACT PACKAGE	Proposal	Notes
1.0	General Conditions		925 Dumpsters/Supervision/Etc.
2.0	Permit Allowance	\$	-
3.0	Architect and Engineering	\$	-
4.0	Excavation/site work	\$	
5,0	Demolition	\$	
6.0	Excavation		985 Removal & Disposal of Asphalt
7.0	Saw cutting / Coring		640 Sawcut Asphalt
8.0	Concrete Foundations	\$	- Not Included
9.0	Landscaping - Pavers		300 Furnish and install 1,222sf of pavers per plan
10.0	Landscaping - Planting Beds		30 Not Included
11.0	Masonry	1\$	- Excluded
12.0	Carpentry - Labor	\$	- Price pending
13.0	Carpentry - Material	\$	- Price pending
14.0	FRP Install	\$	1 fice periority
15.0	Millwork/Trim Allowance/Bar	\$	
			•
16.0	Countertops / Bar / Vanities	\$	-
17.0	Damproofing	\$	-
18.0	Roofing	\$	-
19.0	Gutters	\$	•
20.0	Siding System material	\$	
21.0	Insulation	\$	-
22.0	Joint Sealants	\$	-
23.0	Doors, Frames, and Hardware	\$	-
24.0	Exterior doors (non HM)	\$	-
25,0	Skylights	\$	-
26,0	Glass, Glazing, Storefront	\$	-
27.0	Interior Glass	\$	-
28.0	Overhead doors	\$	-
29.0	Insulation and drywall	\$	-
30.0	Acoustical Ceilings	\$	-
31.0	Flooring and tile Allowance	\$	-
32.0	Polished Concrete floors Allowance	\$	
33.0	Painting	\$	-
34.0	Specialties	\$	-
35.0	Fireplace	\$	- Not included
36.0	Awning	\$	-
37.0	Appliances	\$	-
38.0	Elevator	\$	-
39.0	Fire Sprinklers	\$	-
40.0	Plumbing	\$	-
41.0	HVAC	\$ 1,97	7 Run underground gas piping
42.0	Electrical	\$	-
43.0	Earthwork	\$	-
44.0	Earth Retention - Allowance	\$	-
45.0	Landscaping - Allowance	\$	-
46.0	Final Cleaning	\$	-
50.0		\$	-
	Subtotal	\$ 40,75	7]
.5%	Builders Risk Insurance	g 64	1
5,5%		\$ 61	
,J /0	OURSEGUE FEE	\$ 2,64	9
		\$ 44,01	1



### West Allis Cheese & Sausage

6832 W. Becher St West Allis, Wisconsin 53219

Thank you for choosing Bluemel's!	
Signature:	Date:

Quote #168890

From Bluemel's Garden & Landscape

Center

(414) 282-4220 www.bluemels.com 4930 W Loomis Road Greenfield Wisconsin 53220

Client Phone (262) 617-3276

Bill To 6832 W. Becher St

West Allis, Wisconsin 53219

Job Title Hardscape-Patio

Sales Person Nate

Subtotal \$34,075.00

No Tax (0.0%) \$0.00

Total \$34,075.00

Exclusions: This work letter does not include the following:
Relocating Underground Utilities Architecture / Engineering / Municipal Approvals Exterior lighiting Non Code Compliant Existing Conditions
Furniture removal and new furniture, and any costs associated Architectural Space Planning and/or Construction Document Fees (unless otherwise I Moving Expenses Signage
Detection, Abatement, Encapsulation, Or Removal Of Asbestos Containing Materials Detection, Abatement, Encapsulation, Or Removal Of Lead Based Materials Detection, Abatement, Encapsulation, Or Removal Of Mold, Mildew, Or Fungi Building Structure Alterations  ADA Compliance
Security System  Any building repair or maintenance
Any Costs That Exceed Specified Allowances
Any Items Not Specifically Listed In Scope Of Work Above
Thank you for giving Duffek Construction the opportunity to submit this proposal. Sincerely,
Duffek Construction Mike Duffek President
This proposal is accepted as noted on this day of
Accepted By:
Title:

6800 W. Becher Street (Brew Yard) Project Costs

Building Purchases	\$195,000	\$195,00
Construction Costs	Estimate	Actu
Plan Review and Permits	\$2,200	\$2,71
Archetect	\$4,950	\$4,27
Demo	\$2,000	\$2,15
Rough Carpentry	\$6,000	\$4,41
Material	\$1,194	\$1,19
Floor Cuttting	\$1,900	\$2,07
Misc contract		\$2,70
Brick Wall	\$3,956	\$4,89
Plumbing	\$8,000	\$8,37
Electrical	\$12,000	\$(
insulation	\$5,256	\$(
paint	\$3,000	\$42
Tile and flooring	\$15,000	\$8,27
Garage Door	\$10,800	\$(
Entrance Door	\$850	\$3,650
Drywall	\$4,800	\$28
Wall Coverings	\$6,000	\$1,250
Bar Build	\$8,500	\$20
Table Build	\$4,500	\$0
Counter tops	\$5,000	\$0
Patio and Patio Planters	\$37,500	\$12,599
siding	\$37,500 \$1,500	\$2,120
Purgula	\$21,000	\$2,120
Street landscaping	\$21,000 \$1,500	\$1,980 \$0
Construction Total	\$167,406	\$63,136
Equipment and Finish Costs	Estimate	Actual
Purchase Tables	\$2,900	
Glasware/smallware	\$2,000	
2 door back bar	\$1,500	
3 door back bar	\$4,000	
1 hole sink/hand sink	\$400	
oack sink	\$250	
ce bin	\$150	
ce machine	\$2,300	
Glass washer	\$4,000	
helving	\$1,500	
paint and stain	\$500	
loor gring and polish	\$5,000	
V and Sound system	\$2,400	
Menu boards	\$650	
oilets	\$575	
ath Sinks	\$373 \$300	
ath towel and soap dispensors	\$300 \$250	
ath tower and soap dispensors athroom tileing		
ght fixtures	\$1,800	
<u> </u>	\$2,000	
eiling fans	\$475	
uild out and Finish Total	\$32,950	\$0
roject Total	\$200,356	\$63,136

### <u>Attached</u>

### Exhibit B

"Architectural Plans"

## 4A. & 4B. 6800 W. Becher St. (SUP-SLA)


## Overview & Zoning

- Former auto repair shop
- Proposal to convert to craft beer and coffee brew garden
- Hours of Operation:
- Tuesday Saturday: 11am-9pm
- Sunday: 10am-4pm
- C-2 Neighborhood Commercial District
- Taverns are Special Use in C-2
- Public Hearing scheduled June 4, 2019









Planters


0

Fire pit

Site Plan

New landscaping around parking area









### Interior Plans


- 2 upgraded restrooms
- 1 bar
- Storage area
- Seating for 71
- 27 indoors 44 outdoors
- Mechanical upgrades



## **Exterior Plans**

- Cedar pergola (10.5 ft. 14 ft. tall)
- Decorative glass garage doors
- New store front window
- New half-garage door style roll up window
- Wood siding around new windows





PROPOSED FRONT (SOUTH) ELEVATION

# Staff recommends approval subject to:

- Revised Site, Landscaping, and Architectural Plans being submitted to the Department of Development to (a) planned landscaping and identification of number and species of plantings; show the following:
- (b) City Forester approval of the landscaping species and number;
- (c) driveway location, curb details, and any intended parking areas with dimensions;
- (d) closing of driveway at new patio area;
- (e) the roof being painted and color identification; and
- (f) exact number of indoor/outdoor seating be reflected on the plans.
- An estimated cost of landscaping and screening being submitted to the Department of Development for approval. ςi
- the amount of 125% of landscaping and screening shall be executed by the applicant prior to the issuing of A surety bond or other form of security as required under Sec. 12.13(14) of the Revised Municipal Code in რ
- Common Council approval of the special use (scheduled for June 4, 2019) and applicant's acknowledgement of the special use resolution. 4.

